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TFC Contract No. 18-110-000
Energy Testing & Balance, Inc.
Assignment No. 2

Project No. 10-036-0405

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
ENERGY TESTING & BALANCE, INC.

TFC CONTRACT NO. 18-110-000
ASSIGNMENT NO. 2

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2
(hereinafter referred to as “Assignment No. 2” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Energy Testing & Balance, Inc., located at 2306 RR 620
North, Austin, Texas 78734 (hereinafter referred to as “PSP”) (TFC and PSP are hereinafter
referred to individually as a “Party” or collectively as “Parties”), to be effective on the Effective
Date (as defined below) and the terms and conditions of which are as follows.

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as providing heating, ventilating and air conditioning professional
audit services on site at the DPS Laredo Crime Lab in support of the engineer review of the existing
heating, ventilating and air conditioning services (hereinafter referred to as the “Project”), as
further depicted in “Exhibit A-2,” PSP’s IDIQ Assignment No. 2 Proposal dated April 1, 2019,
attached hereto and incorporated herein for all purposes and consisting of Two (2) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be
completed no later than August 1, 2021, unless terminated earlier as provided in Section 3.2 of the
Agreement. The schedule is subject to adjustments for possible time extension; however, any

extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 2.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services
under this Assignment No. 2 with its own forces unless otherwise specified. If the scope of
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section
11.2 of the Agreement.

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not
exceed the sum of Thirty-Four Thousand Three Hundred Twenty-Four and No/100 Dollars
($34,324.00). No more frequently than once per month, PSP shall submit a Pay Application to
TFC for services performed and reasonable and necessary costs and expenses incurred through the
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last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance
with Section 4.6 of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For
this Assignment No. 2, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors

(hereinafter referred to as the “List”), attached hereto and incorporated herein for all purposes as
“Exhibit B-2.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that
the Project Manager, and any of PSP’s employees or subcontractors, be removed and replaced if,
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was
inadequate or their continued involvement with the Project is, will, or has become detrimental to
the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend
a particular part of this Assignment, general conflicts in language between any such attachment
and this Assignment shall be construed consistently with the terms of this Assignment. Unless
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension,
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and
signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION  ENERY TESTING & BALANCE, INC.

DocuSigned by: DocuSigned by:
" 20417 : 2EF9490C419844A ..
Mike Novak Sonny Vidovic
Executive Director President

05/15/2019 | 2:10 PM CDT 05/15/2019 | 9:24 AM PDT

Date of execution: Date of execution:

WU—GC

my_ Dir

éi /DED
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EXHIBIT A-2

PSP’S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED APRIL 1,2019
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ET&B Inc™

Energy Testing & Balance Incorporatec

April 1, 2019 Proposal #: R-1270

F. Keith Hall AIA, LEED AP, CTCM
Sr. Project Manager

Texas Facilities Commission
Facilities Design & Construction
1711 San Jacinto Blvd.

Austin, TX 78701

Contract: IDIQ #18-110-000 and RFQ# 303-7-01633 Professional Test, Adjust & Balance

Project: DPS Crime Lab, Laredo, TX - HVAC Audit Services

Mr. Hall,

We are pleased to submit our proposal for professional engineering audit services of the
heating, ventilating and air conditioning systems serving the above installation, per the terms of
our contract IDIQ #18-110-000.

Our services are based on project drawings and specifications, discussions with Mr.Cameron
Lubunski, P.E., with Tom Green & Company Engineers, and will address the following HVAC

equipment:

A. HVAC Audit Services

AHU's 1
AFMS 1
FCUs 2
Pumps 3
Chemical storage 4
Fume hoods 6
Fans 5
FPB's 5
VAV's 16
Lab Exh VAVs 21
Lab Make-up VAVs 13
Grilles 111
Air Cooled Chillers 2
Package A/C unit 1

Our pricing assumes that services will be performed during normal business hours.
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Role HRS Rate Total
Project Engineer 138 $115.00 $15,870.00
Project Tech 114 S 85.00 S 9,690.00
Principal/PM 8 $130.00 S 1,040.00
Total Price for HVAC Audit services: $26,600.00

B. As per engineers request, after AUDIT report is submitted, two consecutive days of our
TAB team presence, as assistance in the field to the design engineer’s needs:

Role HRS Rate Total
Project Engineer 16 $115.00 $1,840.00
Project Tech 16 S 85.00 $1,360.00
Principal/PM $130.00 $130.00
Total Price for field assistance, if requested: 53,330.00

C. Reimbursable trip fees based on Standard Textravel/GSA rates:

In state Meals & Lodging — 12 nights @ ($94+555)/night for2 ee -  $3,576.00

Mileage - 470 miles round trip x 3 trips @.58 per mile S 818.00
Total Reimbursables 54,394.00
TOTAL PRICE FOR ALL SERVICES (A+B+C) not to exceed: 5 34,324.00

Thank you for giving us opportunity to work with you. If we may be of any further assistance,
please do not hesitate to contact our office at any time:

Sincerely,

Sonny Vidovic, M.Sc., P.E. CxA
President

Energy Testing & Balance, Inc
2306 RR620 N

Austin, TX 78734
512-266-2424
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EXHIBIT B-2

LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS
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DPS Laredo Crime Lab

#10-036-0405
ET & B Inc.

LIST OF A/E PROJECT MANAGER

AND

SUBCONTRACTORS

Assignment No. 2

A. AE Project Manager:

Name: Sonny Vidovic

Title: President

Address: 2306 RR 620 N, Austin, TX 78734
Phone 512-266-2424 C: 512-751-2221
Email: sonny@energytesting.com

B. Subconsultant:

name
title
address
phone
email

C. Subconsultant:

N/A

Exibit B-2 PSP’S List of PSP Project Manager and Subcontractors
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